

Board of County Commissioners Agenda Request

2Q
Agenda Item #

Requested Meeting Date: 5-27-25

Title of Item: Award Contract 202511

REGULAR AGENDA	Action Requested:	Direction Requested			
REGULAR AGENDA	Approve/Deny Motion	Discussion Item			
CONSENT AGENDA	✓ Adopt Resolution (attach draft)	Resolution (attach draft) Information Only ublic Hearing *provide copy of hearing notice that was published			
	Hold Public Hearing *provide co				
Submitted by:		Department:			
John Welle		Highway			
Presenter (Name and Title):		Estimated Time Needed: NA			
Summary of Issue:					
Bids were opened on Monday, May Pavement Markings on portions of	y 19, 2025 for Contract No. 202511 which CH 1, 3, 10, 22, and 39.	n includes SP 001-070-009 - Enhanced			
As shown on the attached abstract of bids, two bids were received with Sir Lines-A-Lot LLC - Edina, MN - submitting the low bid in the amount of \$302,525.20. With the cost of this contract estimated at \$338,202.25, the low bid is 10.55% below the estimated amount.					
Alternatives, Options, Effects on Others/Comments:					
Recommended Action/Motion					
Award Contract 202511 to Sir Lines	s-A-Lot LLC.				
Financial Impact:					
Is there a cost associated with to		∟ No			
What is the total cost, with tax a ls this budgeted?		lain:			
Project will be funded with a combin will be budgeted in 2026 budget.	nation of federal and state-aid funds and	was advanced to 2025 from 2026. Project			

Aitkin County Bid Abstract

Project Name: Pavement Marking on Various Highways in Aitkin County

Bid Opening: Monday, May 19, 2025, at 2:00 PM

Contract: 202511

Project No.: SP 001-070-009 MN Project No.: HSIP 0125(264)

							Sir Lines-A-Lot, LLC - Edina, MN		Century Traffic, LLC - Pewaukee, WI	
Line	Number	Description	Unit	Quantity	Est Price	Est Total	Price	Total	Price	Total
1	2021.501	MOBILIZATION	LS	1	\$12,000.00	\$12,000.00	\$7,000.00	\$7,000.00	\$2,500.00	\$2,500.00
2	2563.601	TRAFFIC CONTROL	LS	1	\$10,000.00	\$10,000.00	\$7,000.00	\$7,000.00	\$2,500.00	\$2,500.00
3	2582.503	6" SOLID LINE MULTI-COMPONENT	LF	103,015	\$0.45	\$46,356.75	\$0.40	\$41,206.00	\$0.47	\$48,417.05
4	2582.503	6" BROKEN LINE MULTI-COMPONENT	LF	23,470	\$0.45	\$10,561.50	\$0.40	\$9,388.00	\$0.47	\$11,030.90
5	2582.503	6" SOLID LINE MULTI-COMPONENT GROUND IN (WR)	LF	304,773	\$0.85	\$259,057.05	\$0.78	\$237,722.94	\$0.86	\$262,104.78
6	2582.503	6" DOTTED LINE MULTI-COMPONENT GROUND IN (WR)	LF	267	\$0.85	\$226.95	\$0.78	\$208.26	\$0.86	\$229.62
	Totals for Project SP 001-070-009/Contract 202511				\$338,202.25		\$302,525.20		\$326,782.35	
	% of Estimate for Project SP 001-070-009/Contract 202511						-10.55%		-3.38%	

I hereby certify that this is an exact reproduction of bids received.

Certified by: John Welle Digitally signed by John Welle Date: 2025.05.20 13:02:55 -05'00' License No: 24340

Date: 5-20-25

CERTIFIED COPY OF RESOLUTION OF COUNTY BOARD OF AITKIN COUNTY, MINNESOTA

ADOPTED May 27, 2025

By Commissioner: xxx

20250527-xxx

Award Contract 202511

WHEREAS, Contract No. 202511 is for construction of SP 001-070-009, and

WHEREAS, sealed bids were opened for this contract at 2:00 p.m. on Monday, May 19, 2025 with a total of two bids received, and

WHEREAS, Sir Line-A-Lot LLC - Edina, MN - was the lowest responsible bidder with a bid amount of \$302,525.20.

NOW THEREFORE, BE IT RESOLVED, that Sir Lines-A-Lot LLC be awarded Contract 202511 in the amount of \$302,525.20.

BE IT FURTHER RESOLVED, that the chairperson of the Aitkin County Board and the Aitkin County Administrator are hereby authorized and directed to enter into a contract on behalf of Aitkin County with said low bidder upon presentation of proper contract documents

Commissioner xxx seconded the adoption of the resolution and it was declared adopted upon the following vote

XXX MEMBERS PRESENT

All Members Voting xxx

STATE OF MINNESOTA) COUNTY OF AITKIN)

I, John Welle, County Engineer, Aitkin County, Minnesota do hereby certify that I have compared the foregoing with the original resolution filed in the Administration Office of Aitkin County in Aitkin, Minnesota as stated in the minutes of the proceedings of said Board on the <u>27th day of May 2025</u>, and that the same is a true and correct copy of the whole thereof.

Witness my hand and seal this 27 day of May 2025

John Welle				
County Engineer				